STATE OF CALI FORNI A BI' D SUMMARY
Bl D OPENI NG DATE 04/ 24/ 02 I'N KERN COUNTY | N AND NEAR
CONTRACT NUMBER 06- 404004 BAKERSFI ELD FROM M STREET TO 0.4 KM

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
04/ 25/ 02
CONTRACT CCDE 'B '
42 CONTRACT | TEMS

RR | NVOLVEMVENT

FEDERAL AID STP-P178-(054)E

TOTAL NUMBER COF WORKI NG DAYS 385
PERCENT UNDER EST 0. 38

909 737-6778
00773137

FAX 909 737-4904

415 453-4691
00215707

FAX 415 453-4129

LOCATI ON 06- KER-178-1. 7/ R6. 7 VEST OF FAI R FAX ROAD
| RRI GATI ON AND PLANTI NG UPGRADE
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%
PROPCSALS | SSUED 3 FUND TOTAL HA25 1, 209, 000
NUMBER OF BI DDERS 3 ENG NEERS EST 1,160, 000. 00 AMOUNT UNDER 4, 465. 25
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1,155,534.75 1 REYCO SM TH AND REYNOLDS
ERCSI ON CONTRCOL | NC
206 N SM TH AVENUE
CORONA CA 92880
2 1, 455, 794. 00 3 WATKI N AND BORTOLUSSI | NC
77 LARKSPUR STREET
SAN RAFAEL CA 94901
3 1, 180, 079. 00 2 J S BRAR COVPANY

(1 RREGULAR)
7202 E BULLARD AVENUE
CLOVIS CA 93611-9202

559 299-1033
00743499

FAX 559 299- 5204



06- 404004 Bl D245

06- KER- 178 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
04/ 24/ 02 04/ 25/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE COVPANY CHAI N LI NK GATE

9901 GLENOAKS BLVD

SUN VALLEY CA 91353

AUSTI N ENTERPRI SES CONSTRUCTI ON AREA S| GNS
1536 CALLOMAY DRI VE

BAKERSFI ELD CA 93312

AYALA BORI NG | NC BORI NG
10150 POPLAR AVENUE

FONTANA CA 92535

H GH LI GAT ELECTRIC ELECTRI CAL
9920 ARLI NGTON AVENUE

RI VERSI DE CA 92503



06- 404004 Bl D245
06- KER- 178 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 24/ 02 04/ 25/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACE FENCE GATES
FRESNO CA
H GH LI GAT ELECTRIC ELECTRI CAL
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA S| GNS
Pl SMO BEACH CA
VEES PAV CONSTRUCTI ON ASPHALT CONCRETE PAVI NG AND MAI NTENANCE VEHI CLE PULLOUT
FRESNO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CONTRACTORS | NTERNATI ONAL  RESCQURCE PLANT ESTABLI SHVENT AND MAI NTENANCE PULLOUT

7202 E BULLARD AVENUE
CLOVIS CA 93611

STATEW DE SAFETY AND SI GNS
1091 N 10TH STREET

SAN JOSE CA 95112

CONSTRUCTI ON AREA S| GNS



06- 404004 Bl D245

06- KER- 178 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
04/ 24/ 02 04/ 25/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D ANOUNT
1 (S) 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 10, 000. 00* 10, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 15, 000. 00* 15, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 5, 000. 00* 5, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 25, 000. 00* 25, 000. 00
6 200002 ROADSI DE CLEARI NG LS LUVMP SUM 33, 600. 00* 33, 600. 00
7 205061 ROOT PROTECTOR EA 93 15. 00 1, 395. 00
8 202011 MULCH VB 730 25. 00 18, 250. 00
9 202031 COWVERCI AL FERTI LI ZER ( SLOW RELEASE) KG 260 3.00 780. 00
10 023527 COWMVERCI AL FERTI LI ZER ( PACKET) EA 3, 040 1.50 4, 560. 00
11 204008 PLANT (GROUP H) EA 162, 000 .25 40, 500. 00
12 204035 PLANT (GROUP A) EA 1, 400 10. 00 14, 000. 00
13 204036 PLANT (GROUP B) EA 560 25. 00 14, 000. 00
14 204053 W LD FLOWER SEEDI NG HA 0.1 26, 000. 00 2, 600. 00
15 204098 MAI NTAI N EXI STI NG PLANTS LS LUMP SUM 30, 000. 00* 30, 000. 00
16 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 50, 000. 00* 50, 000. 00
17 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 30, 000. 00* 30, 000. 00
18 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 280 250. 00 70, 000. 00
19 206751 12 STATI ON | RRI GATI ON CONTROLLER EA 2 12, 000. 00 24, 000. 00
(WALL MOUNTED)
20 206753 24 STATI ON | RRI GATI ON CONTROLLER EA 7 12, 000. 00 84, 000. 00
(WALL MOUNTED)
21 023528 36 STATI ON | RRI GATI ON CONTROLLER EA 5 17, 000. 00 85, 000. 00
(WALL MOUNTED)
22 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 11, 189 4.00 44, 756. 00
(SUPPLY LI NE)
23 (F) 208250 25 MM PLASTI C PI PE (PR 200) M 7,375 4.25 31, 343. 75
(SUPPLY LI NE)
24 (F) 208251 32 MM PLASTI C PI PE (PR 200) M 4,851 5. 00 24, 255. 00
(SUPPLY LI NE)
25 (F) 208252 40 MM PLASTI C PI PE (PR 200) M 2,730 7.00 19, 110. 00
(SUPPLY LI NE)
26 (F) 208253 50 MM PLASTI C PI PE (PR 200) M 18, 725 8. 00 149, 800. 00
(SUPPLY LI NE)
27 208285 25 MM PLASTI C PI PE (PR 315) M 10 4.50 45. 00
(SUPPLY LI NE)
28 208286 32 MM PLASTI C PI PE (PR 315) M 10 5. 50 55. 00

(SUPPLY LI NE)



06- 404004 Bl D245

06- KER- 178 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 24/ 02 04/ 25/ 02

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT

29 208288 50 MM PLASTI C PI PE (PR 315) M 10 8. 50 85. 00
(SUPPLY LI NE)

30 208461 SPRI NKLER (TYPE A-1) EA 920 70. 00 64, 400. 00

31 208463 SPRI NKLER (TYPE A-3) EA 390 75. 00 29, 250. 00

32 208465 SPRI NKLER (TYPE A-5) EA 730 30. 00 21, 900. 00

33 208471 SPRI NKLER ( TYPE B- 1) EA 980 15. 00 14, 700. 00

34 208483 SPRI NKLER (TYPE C 3) EA 430 15. 00 6, 450. 00

35 208491 50 MM GATE VALVE EA 67 200. 00 13, 400. 00

36 (S) 208798 200 MV WELDED STEEL Pl PE CONDUI T M 9 700. 00 6, 300. 00
(6.35 MV THI CK)

37 (S) 209801 MAI NTENANCE VEHI CLE PULLOUT EA 6 6, 000. 00 36, 000. 00

38 (S) 802590 1.8 M CHAIN LI NK GATE (TYPE CL-1.8) EA 8 1, 000. 00 8, 000. 00

39 023529 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 7 2, 000. 00 14, 000. 00
(S| NGLE)

40 023530 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 4, 000. 00 4, 000. 00
( DOUBLE)

41 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUWP SUM 50, 000. 00* 50, 000. 00

42 999990 MOBI LI ZATI ON LS LUVP SUM 50, 000. 00* 50, 000. 00

TOTAL 1, 155,534.75



06- 404004 Bl D245

06- KER- 178 SUMMARY OF REMAI NI NG BIDDERS PAGE 6
04/ 24/ 02 04/ 25/ 02
R ERCECPTPLPLPE T e P L e OPTPLPEPEPE
| TEM SECOND | TH RD
| BI D AVOUNT | BI D AMOUNT
[=mmmmmmr e R L L
1| 4, 000. 00* 4000. 00| 5, 395. 00* 5395. 00
2 | 9, 900. 00* 9900. 00| 10, 790. 00* 10790. 00
3| 6, 000. 00* 6000. 00| 5, 500. 00* 5500. 00
4 | 25, 000. 00* 25000. 00| 15, 600. 00* 15600. 00
5 | 1, 000. 00* 1000. 00| 5, 200. 00* 5200. 00
6 | 33, 600. 00* 33600. 00| 33, 600. 00* 33600. 00
7| 20. 00 1860. 00| 13.00 1209. 00
8 | 25. 00 18250. 00| 19. 50 14235. 00
9 | 4.00 1040. 00| 1.95 507. 00
10 | 25 760. 00| 15 456. 00
11 | .15 24300. 00| .33 53460. 00
12 | 10. 00 14000. 00| 9.10 12740. 00
13 | 32.00 17920. 00| 32.50 18200. 00
14 | 10, 000. 00 1000. 00| 8, 450. 00 845. 00
15 | 160, 000. 00* 160000. 00| 6, 500. 00* 6500. 00
16 | 100, 000. 00* 100000. 00| 156, 000. 00* 156000. 00
17 | 148, 113. 00* 148113. 00| 26, 000. 00* 26000. 00
18 | 200. 00 56000. 00| 390. 00 109200. 00
19 | 700. 00 1400. 00| 1, 196. 00 2392. 00
20 | 1, 000. 00 7000. 00| 2, 340. 00 16380. 00
21 | 1, 500. 00 7500. 00| 1, 950. 00 9750. 00
22 | 9.00 100701. 00| 6. 50 72728. 50
23 | 10. 00 73750. 00| 6. 50 47937. 50
24 | 10. 00 48510. 00| 8.00 38808. 00
25 | 11.00 30030. 00| 9.10 24843. 00
26 | 12.00 224700. 00| 10. 40 194740. 00
27 | 25. 00 250. 00| 2.60 26. 00
28 | 25. 00 250. 00| 2. 60 26. 00
29 | 25.00 250. 00| 2.60 26. 00
30 | 33. 00 30360. 00| 32.50 29900. 00
31 | 25.00 9750. 00| 33.80 13182. 00
32 | 25.00 18250. 00| 35. 10 25623. 00
33 | 14.00 13720. 00| 32.50 31850. 00
34 | 11.00 4730. 00| 7.80 3354. 00
35 | 200. 00 13400. 00| 325. 00 21775. 00
36 | 500. 00 4500. 00| 195. 00 1755. 00
37 | 7,500. 00 45000. 00| 6, 760. 00 40560. 00
38 | 1, 000. 00 8000. 00| 1, 040. 00 8320. 00
39 | 2,000. 00 14000. 00| 1, 950. 00 13650. 00



06- 404004
06- KER- 178 SUMMARY OF REMAI
04/ 24/ 02
_______________________________ |_______________________________
| TEM SECOND | TH RD
| BI D AVOUNT | BI D AMOUNT
| ______________________________________________________________
40 | 2,500. 00 2500. 00| 1, 950. 00 1950. 00
41 | 29, 000. 00* 29000. 00| 19, 526. 00* 19526. 00
42 | 145, 500. 00* 145500. 00| .00 0. 00
TOT 1, 455, 794. 00 1, 180, 079. 00
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